



Meeting Date: February 12, 2026

To: Public Works Commission

Through: Carla Short, Public Works Director
Bruce Robertson, Deputy Director of Financial Management & Administration

From: Teenchee Le, Job Order Contract (JOC) Program Manager

Subject: JOC-J67 General Engineering Services [Micro-LBE Set-Aside] – Contract Award

Director's Recommendation: Award Job Order Construction contract JOC-J67 General Engineering Services [Micro-LBE Set-Aside] with a not-to-exceed amount of \$5,000,000 for 730 consecutive calendar days to Yerba Buena Engineering and Construction, Inc. Approve an increase of 1,095 calendar days to the contract duration contingency and an increase of \$2,500,000 to the not-to-exceed amount contingency. Also, authorize the Director of Public Works to approve future modifications to increase the contract duration to a new total duration of up to 1,825 calendar days and a new total not-to-exceed amount to \$7,500,000.

Contract Background: Work is accomplished by issuing Task Orders during the term of the contract. The scope of work may include repair, alteration, modernization, maintenance, rehabilitation, demolition and construction of infrastructure, rights-of-way, retaining walls, parks, playgrounds, medians and other similar works, structures, or other real property. The work is performed on an "if-and-as-needed" basis in accordance with the San Francisco Administrative Code Section 6.62 requirements. The initial master agreement term is two years and a not-to-exceed amount of \$5,000,000. Per San Francisco Administrative Code section 6.62(g), the Contract Term may be extended up to 5 years, but no new Task Orders will be issued after the first 4 years. Per San Francisco Administrative Code section 6.62(f), the not-to-exceed amount of the Contract can be increased 150% of the original contract amount to a not-to-exceed amount of \$7,500,000.

Solicitation Process: The Department advertised the project on November 25, 2025, and received three bids on January 14, 2026. Staff evaluated the low bid proposal from Yerba Buena Engineering and Construction, Inc., and it was determined that:

1. The bid was deemed responsive by Public Works Contract Administration staff
2. The bidder was deemed responsible by Public Works As-Needed Construction
3. The bid received the Contract Monitoring Division's award recommendation

Contract Details:

Contract Title:	JOC-J67 General Engineering Services [Micro-LBE Set-Aside]
------------------------	--

Contract Award Amount:	Initial not-to-exceed amount of \$5,000,000 with the option to increase to a not-to-exceed amount of \$7,500,000
Cost Estimate:	N/A, as-needed contract
Contract Funding Sources:	Depends on the task order
Anticipated Project Schedule:	N/A, as-needed contract
Contract Duration:	Initial duration of 730 consecutive calendar days with the option to extend to 1,825 consecutive calendar days
Contractor Name:	Yerba Buena Engineering and Construction, Inc.
Compliance with Chapter 14B Local Business Enterprise Ordinance:	The Contract Monitoring Division (CMD) will establish a Local Business Enterprise (LBE) subcontracting requirement at the Task Order level, and San Francisco Public Works received CMD's recommendation to award.
Environmental Determination (if applicable):	N/A, as-needed contract
Other Compliance:	12B Equal Benefits Ordinance Compliant
Additional Information:	N/A
Attachments:	Attachment 1: Resolution Attachment 2: Bid Tabulations Attachment 3: CMD Award Memo

**PUBLIC WORKS COMMISSION
CITY AND COUNTY OF SAN FRANCISCO**

RESOLUTION NO. _____

WHEREAS, On November 25, 2025, San Francisco Public Works (Public Works) advertised as-needed Job Order Contracting (JOC) J67 General Engineering Services [Micro-LBE Set-Aside] contract; and

WHEREAS, The Work is accomplished by issuing Task Orders during the term of the contract. The scope of work may include repair, alteration, modernization, maintenance, rehabilitation, demolition and construction of infrastructure, rights-of-way, retaining walls, parks, playgrounds, medians and other similar works, structures, or other real property; and

WHEREAS, The work is performed on an “if-and-as-needed” basis in accordance with the San Francisco Administrative Code Section 6.62 requirements; and

WHEREAS, The not-to-exceed contract amount is \$5,000,000; and

WHEREAS, The initial contract duration is 730 calendars days; and

WHEREAS, An increase of 1,095 calendar days to the contract duration contingency and an increase of \$2,500,000 to the not-to-exceed amount contingency are requested; and

WHEREAS, On January 14, 2026, Public Works received and opened publicly three bids; and

WHEREAS, Public Works staff and Contract Monitoring Division (CMD) staff reviewed the bids and determined that Yerba Buena Engineering and Construction, Inc. is a responsive and responsible bidder that submitted the lowest responsive bid; and


WHEREAS, CMD will establish a Local Business Enterprise (LBE) subcontracting requirement at the Task Order level; now, therefore, be it

RESOLVED, That this Commission hereby awards Public Works Construction Contract, JOC-J67 General Engineering Services [Micro-LBE Set-Aside], in the not-to-exceed amount of \$5,000,000 for 730 consecutive calendar days to Yerba Buena Engineering and Construction, Inc.; and be it

FURTHER RESOLVED, That this Commission hereby approves an increase of 1,095 calendar days to the contract duration contingency and an increase of \$2,500,000 to the not-to-exceed amount contingency.

I hereby certify that the foregoing resolution was adopted by the Public Works Commission at its meeting of _____.

Commission Affairs Manager
Public Works Commission



MEMORANDUM

Date: January 26, 2026

To: Teenchee Le, P.E., Department of Public Works
Dennis Lam, Department of Public Works

From: Norbu Dhonyo, Contract Monitoring Division

Subject: CMD Review of Bids Submitted on 01/14/2026 for Job Order Contract J67 General Engineering Services Micro LBE Set-Aside (MLBE), Sourcing Event number 0000011233

YERBA BUENA ENGINEERING & CONSTRCTN INC ("YERBA") is the lowest responsive bidder.

Bidder	LBE MICRO?	Award Criteria Figure	Discounted Award Criteria Figure
YERBA BUENA ENGINEERING & CONSTRCTN INC	Yes	1.1525	N/A
Ground Control inc.	Yes	1.1545	N/A
Corcus Construction, Inc.	Yes	1.2443	N/A

YERBA must self-perform at least 25% of the total contract amount. Should the Micro-LBE set-aside awardee subcontract out any portion of the contract, the work should be subcontracted to other Micro-LBEs to the maximum extent possible. [Sec. 14B.7(K)(4)]

There is no LBE subcontractor participation requirement on Micro-LBE Set-Asides.

In their bid, YERBA listed the following subcontractors on this contract.

Supplier Name	Scope of Work	LBE	LBE Size	Amount
Leyder Electric LLC	Electrical Contracting	LBE	MICR	\$500,000.00
HVYW8, INC.	Hauling	LBE	MICR	\$500,000.00

CMD finds YERBA is responsive to pre-award requirements of Chapter 14B. Once awarded, the contract will be monitored for compliance with 14B requirements.

Primary CMD contact for the contract: **Norbu Dhonyo**, norbu.dhonyo@sfgov.org

CMD must be contacted immediately for:

- Subcontractor addition/substitution;
- Contract modification that cumulatively increases the original contract value by 20%;
- Prompt payment issues;
- Any other issues pertaining to LBEs

Noncompliance may result in penalties, including monetary fines. Please communicate with CMD early.

N.D.

**City and County of San Francisco
Department of Public Works
TABULATION OF BIDS**

Sourcing ID No. 0000011233
Contract No. JOC-J67

Title: **JOB ORDER CONTRACT J67 GENERAL ENGINEERING SERVICES [MLBE SET ASIDE PROGRAM]**

Bids Received: January 14, 2026

	Yerba Buena Engineering & Construction	Ground Control Inc.	Corcus Construction
<u>Bidders: (In the order of bids received & opened)</u>			
LBE Status	Micro-LBE	Micro-LBE	Micro-LBE

Adjustment Factors

1.0 Normal Working Hours Adjustment Factor	1.1700	1.1500	1.2400
2.0 Other Than Normal Working Hours Adjustment Factor	1.1700	1.1800	1.2650
3.0 Normal Working Hours Adjustment Factor <i>In San Joaquin/Stansislaus/Tuolomne Counties</i>	1.0500	1.1500	1.2350
4.0 Other Than Normal Working Hours Adjustment Factor <i>In San Joaquin/Stansislaus/Tuolomne Counties</i>	1.0600	1.1800	1.2850

Award Criteria Figure Formula

Prorated Factors

1.0 x 0.75	0.8775	0.8625	0.9300	-
2.0 x 0.10	0.1170	0.1180	0.1265	-
3.0 x 0.10	0.1050	0.1150	0.1235	-
4.0 x 0.05	0.0530	0.0590	0.0643	-

Award Criteria Figure (Sum of the Prorated Factors)	1.1525	1.1545	1.2443	-
--	---------------	---------------	---------------	----------

cc:	Teenchee Le Victor Tam Norbu Dhonyo	Magdalena Ryor Bruce Robertson James Chung	Carla Short Service Desk All Bidders
-----	---	--	--

January 14, 2026

Advertisement: <https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2648>