

**San Francisco Public Works Commissions
Competitive Selection Process Communications Policy
Restricted Communications Period Policy**

Date of Report: July 08, 2024

The following competitive solicitations are published and are with in Restricted Communication Period under the Public Works Communications Policy. Additional project information can be found at: [Public Works Bid Opportunities](#). Included as links is the scope of work as advertised for project-based contract advertisements. When the advertised scope of work is not available in the Public Works Bid Opportunities, a link has been provided to project web pages or documents from other agencies.

SOURCING ID	PROJECT TITLE	Estimated Cost	Estimated Duration
	Professional Services		
0000008520	Contract Management and Project Controls Services for the San Francisco Municipal Transportation Agency (SFMTA) Potrero Yard Modernization Project https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5635	\$5,000,000.00	1643 Days (54 months)
0000008628	SFMTA Garage Assessment RFQ https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5783	\$2,200,000.00	548 days (18 months)
0000009087	As-Needed Cost Estimating Services No. 7 (MLBE-Set Aside)	\$1,000,000.00	1825 days (61 months)
0000009154	Engineering & Specialized Services for SFUC Millbrae Campus Improvement Project		
0000009529	As-Needed Project Controls & Construction Management Services No. 3	\$4,400,000.00	1825 (60 months)
0000009530	As-Needed Project Controls & Construction Management Services No. 4 (MLBE-Set Aside)		
0000009393	As-Needed Elevator Design Services No. 4	\$1,000,000.00	1825 days (61 months)
	Construction		
0000007673	Master As-Needed Agreement M22 General Building Services	\$3,000,000.00	730 days (24 months)
0000007674	Master As-Needed Agreement M23 General Engineering Services	\$3,000,000.00	730 days (24 months)
0000008736	1 South Van Ness Avenue Elevator Modernization (Rebid) https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5666	\$2,300,000.00	550 days (18 months)
0000006630	5 Fulton Transit Improvements https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5736	\$2,700,000.00	300 (10 months)
0000009729	McLaren and Twin Peaks Trails (Rebid) [Citywide PLA] https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5787	\$2,200,000.00	450 days (15 months)
0000004116	Transit U Improvement Project https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5761	\$3,400,000.00	440 days (14 months)

000009512	General As-Needed G27 Sidewalk Inspection And Repair Program (Rebid)	\$3,069,820.00	730 days (24 months)
000008257	Powell Street Safety Project https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5748	\$2,800,000.00	360 (12 months)
000005629	[PLA] Various Locations Pavement Renovation No. 62 and Sewer Replacement https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5760	\$7,900,000.00	365 (12 months)
000009068	Zuckerberg San Francisco General (ZSFG) Building 5 Family Health Center Relocation Phase 1 5C 5E Demolition https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5749	\$5,900,000.00	540 (18 months)
000007162	Various Locations Pavement Renovation No.75 And Sewer Replacement https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5765	\$2,700,000.00	300 (10 months)
000005625	Market and Octavia Living Alleyways Phase 1A https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5771	\$1,100,000.00	270 (9 months)
000005008	Minna Natoma Streetscape Project https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5781	\$8,260,000.00	540 (18 months)
000007161	Various Locations Pavement Renovation No.74 and Sewer Replacement https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2519	\$6,200,000.00	440 (14 months)