

**San Francisco Public Works Commissions
Competitive Selection Process Communications Policy
Restricted Communications Period Policy**

Date of Report: February 18, 2026

The following competitive solicitations are published and are within the Restricted Communications Period under the Public Works Communications Policy. Additional project information can be found at: [Public Works Bid Opportunities](#). Included as links is the scope of work as advertised for project-based contract advertisements. When the advertised scope of work is not available in Public Works Bid Opportunities, a link has been provided to project web pages or documents from other agencies.

SOURCING ID	PROJECT TITLE	Estimated Cost	Estimated Duration
Professional Services			
0000011270	As-Needed Structural Engineering Services 2026 https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2654	\$3,000,000.00	1,825 Days (60 months)
0000010701	As-Needed LEED and Sustainability Services 2026 https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2637	\$2,600,000.00	1,825 Days (60 months)
0000010736	As-Needed Civil Engineering Services for Curb Ramp Design Work 2026 (MLSAP) https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2643	\$2,000,000.00	1,825 Days (60 months)
0000009638	As-Needed Environmental Contracting Services 2026 https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2650	\$3,000,000.00	1,095 Days (36 months)
0000011175	As-Needed Geotechnical Engineering Services 2026 https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2657	\$3,000,000.00	1,095 Days (36 months)
Construction			
0000007673	Master As-Needed Agreement M22 General Building Services https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5454	\$3,000,000.00	730 Days (24 months)
0000007674	Master As-Needed Agreement M23 General Engineering Services https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5455	\$3,000,000.00	730 Days (24 months)
0000010892	Chinatown Public Health Center Renovation https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2630	\$43,000,000.00	910 Days (30 months)
0000011166	Construction Manager/General Contractor - Powell Street Improvement Project [Citywide PLA] https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2644	\$35,000,000.00	690 Days (22 months)

0000007164	Various Locations Pavement Renovation No. 77 and Sewer Replacement https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2642	\$5,200,000.00	365 Days (12 months)
0000011078	ZSFG Building 5 Cargo Elevator Modernization https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2646	\$1,300,000.00	550 Days (18 months)
0000008920	Various Locations Pavement Renovation No. 90 and Sewer Replacement https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2651	\$6,200,000.00	450 Days (15 months)
0000007511	Various Locations Pavement Renovation No. 82 and Sewer Replacement https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2655	\$5,600,000.00	470 Days (15 months)
0000008270	Japantown Buchanan Mall / Osaka Way Pedestrian Plaza https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2656	\$5,300,000.00	390 Days (13 months)
0000002270	Contract No. 35 Traffic Signal Upgrades https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2659	\$9,100,000.00	578 Days (19 months)
0000011181	San Francisco Public Library Main Library Roof Replacement https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2660	\$4,400,000.00	240 Days (8 months)
0000011171	Chinatown Branch Library Renovation [Citywide PLA] https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2658	\$21,200,000.00	730 Days (24 months)
0000011421	25 Van Ness Elevator Modernization https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2662	\$1,700,000.00	450 Days (15 months)
0000011421	Pier 96 Crane Demolition https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2661	\$4,800,000.00	210 Days (7 months)