

San Francisco Public Works Commission
Restricted Communications Period Policy
Date of Report: September 01, 2025

The following competitive solicitations are published and are within the Restricted Communications Period under the Public Works Communications Policy. Additional project information can be found at: [Public Works Bid Opportunities](#). Included as links is the scope of work as advertised for project-based contract advertisements. When the advertised scope of work is not available in Public Works Bid Opportunities, a link has been provided to project web pages or documents from other agencies.

SOURCING ID	PROJECT TITLE	Estimated Cost	Estimated Duration
Professional Services			
0000010172	As-Needed Asbestos, Lead, & Industrial Hygiene Services 2025 https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2619	\$1,600,000.00	1,825 Days (60 months)
0000010173	As-Needed Asbestos, Lead, and Industrial Hygiene Services 2025 (MLBE) https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2620	\$1,600,000.00	1,825 Days (60 months)
Construction			
0000007673	Master As-Needed Agreement M22 General Building Services https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5454	\$3,000,000.00	730 Days (24 months)
0000007674	Master As-Needed Agreement M23 General Engineering Services https://bidopportunities.apps.sfdpw.org/CaseLoad/GetFile/5455	\$3,000,000.00	730 Days (24 months)
0000005926	Various Locations Pavement Renovation No. 70 https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2623	\$1,700,000.00	285 Days (10 months)
0000010577	Juvenile Probation Department Elevator Modernization https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2624	\$1,200,000.00	460 Days (15 months)
0000007510	Various Locations Pavement Renovation No. 81 and Sewer Replacement https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2626	\$6,600,000.00	490 Days (16 months)
0000010730	War Memorial Opera House Elevator Modernization https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2627	\$2,200,000.00	480 Days (16 months)
0000007165	Various Locations Pavement Renovation No. 78 and Sewer Replacement https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2631	\$7,800,000.00	315 Days (11 months)
0000010892	Chinatown Public Health Center Renovation https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2630	\$43,000,000.00	910 Days (30 months)