

**San Francisco Public Works Commission
Restricted Communications Period per
Competitive Selection Process Communications Policy**

Date of Report: November 14, 2023

The following competitive solicitations are published and are within the Restricted Communications Period under the Public Works Communications Policy.

You can search for additional information for most contracts at:

<https://bidopportunities.apps.sfdpw.org/?SearchType=&SearchSpec=&SearchJO=&SearchTitle=&SearchCost=&SearchDuefrom=&SearchDueto=&SearchADfrom=&SearchADto=>

ID	PROJECT TITLE	Estimated Cost	Estimated Duration
Professional Services			
0000008564	As-Needed Inspector of Record Inspection Services No.3		
0000008520	Contract Management and Project Controls Services for the San Francisco Municipal Transportation Agency (SFMTA) Potrero Yard Modernization Project	\$5m	4½ years
0000008284	Racial Equity Consulting Services Fiscal Year 2024	\$150k	2 years
0000008669	As-Needed Specifications Writing Services No. 4		
0000008860	As-Needed Architectural Design Services No. 4	\$3m	5 years
0000008861	As-Needed Architectural Design Services No. 5 (MLBE)	\$1.8m	5 years
0000008350	As-Needed Mechanical Engineering Services No. 3		
0000008451	As-Needed Surveying Services No. 6		
0000008452	As-Needed Surveying Services No. 7 (Micro-LBE Set-Aside Program)		
Construction			
0000002444	Master As-Needed Agreement M14 Curb Ramp Construction	\$1m	2 years
0000002835	Master As-Needed Agreement M19 Tree Planting and Watering Services	\$1m	2 years
0000007673	Master As-Needed Agreement M22 General Building Services	\$3m	
0000007674	Master As-Needed Agreement M23 General Engineering Services	\$3m	2 years
0000005631	Various Locations Pavement Renovation No.64 & Sewer Replacement	\$8.2m	8 months

ID	PROJECT TITLE	Estimated Cost	Estimated Duration
	Construction (continued)		
0000008013	822 Geary / 629 Hyde Crisis Stabilization Unit (CSU) / Overdose Prevention Program Services Site (OPPSS)	\$13.8m	9 months
0000007433	Hunters Point, Central Waterfront, Potrero Streets Pavement Renovation and Sewer Replacement	\$7.3m	10½ months
0000005633	Various Locations Pavement Renovation No. 66 and Sewer Replacement	\$8.5m	1¼ years
0000008378	Japantown Peace Plaza Renovation	\$16.5m	1¼ years
0000008263	Adult Immunization & Travel Clinic (AITC) Relocation	\$1.7m	6½ months
0000006933	Lake Merced Trail Improvements	\$1.5m	5½ months
0000008312	Davies Symphony Hall Elevator Modernization – Phase 2	\$2m	1½ years
0000005634	PW Various Locations Pavement Renovation No.67A	\$2.9m	7 months
0000005862	PW McAllister, 20 th , 24 th Street Pavement Renovation	\$5.7m	1 year
0000008736	1 South Van Ness Avenue Elevator Modernization (Rebid)	\$2m	1½ years
	Grants		
0000008389	Tenderloin Clean Workforce Development Program		