

**San Francisco Public Works Commission  
Competitive Selection Process Communications Policy  
Restricted Communications Period Policy**

**Date of Report: March 7, 2024**

The following competitive solicitations are published and are within the Restricted Communication Period under the Public Works Communications Policy.  
Additional project information can be found at: [Public Works Bid Opportunities](#)

<b>SOURCING ID</b>	<b>PROJECT TITLE</b>		
	<b>Professional Services</b>	<b>Estimated Cost</b>	<b>Estimated Duration</b>
0000008520	Contract Management and Project Controls Services for the San Francisco Municipal Transportation Agency (SFMTA) Potrero Yard Modernization Project	\$5,000,000.00	1643 days (54 months)
0000008669	As-Needed Specifications Writing Services No. 4	\$800,000	1825 days (60 months)
0000008284	Racial Equity Consulting Services Fiscal Year 2024	\$150,000	730 days (24 months)
0000008669	As-Needed Specifications Writing Services No. 4	\$800,000	1825 days (60 months)
0000008860	As-Needed Architectural Design Services No. 4	\$3,000,000	1825 days (60 months)
0000008861	As-Needed Architectural Design Services No. 5 (MLBE)	\$1,800,000	1825 days (60 months)
0000008935	As-Needed Architectural Services for Health Facilities No. 4	\$3,400,000	1825 days (60 months)
0000009133	As-Needed Temporary Staffing Services for Architectural Drafting Work No. 1 (Re-Ad)	\$600,000	1,095 days (36 months)
0000008492	Development, Administration, Analysis and Improvement of a Workplace Culture		
	<b>Construction</b>		
0000002444	Master As-Needed Agreement M14 Curb Ramp Construction	\$1,000,000	730 days (24 months)
0000002835	Master As-Needed Agreement M19 Tree Planting and Watering Services	\$1,000,000	730 days (24 months)

0000007673	Master As-Needed Agreement M22 General Building Services	\$3,000,000	1825 days (60 months)
0000007674	Master As-Needed Agreement M23 General Engineering Services	\$3,000,000	730 days (24 months)
0000008312	Davies Symphony Hall Elevator Modernization – Phase 2	\$2,000,000	550 days (18 months)
0000008736	1 South Van Ness Avenue Elevator Modernization (Rebid)	\$2,300,000	550 days (18 months)
0000009113	HSH 525 5th Street Shelter Restrooms & Kitchen Renovation	\$4,869,617	448 days (15 months)
0000006630	PW Fulton Transit Improvements	\$2,700,000	300 days (10 months)
0000007529	Walkfirst Rectangular Rapid Flashing Beacon (RRFB) Various Locations No. 1 [MLBE Set-Aside]	\$418,000	240 days (8 months)
0000008045	Oakdale Lighting Improvements [MLBE Set-Aside]	\$520,000	270 days (9 months)
	<b>Grants</b>		
0000008389	Tenderloin Clean Workforce Development Program	\$2,411,712	547 days (18 months)